



Republic of the Philippines  
**SOUTHERN LUZON STATE UNIVERSITY**  
Lucban, Quezon

**REQUEST FOR QUOTATION**

**REPAIR OF ELECTRICAL WIRINGS FOR POLILLO CAMPUS (POLILLO)**

**Purchase Request No. 2024-05-1082**

**Approved Budget for the Contract: ₱74,573.00**


The Southern Luzon State University through the Bids and Awards Committee invites interested firms/supplier to submit quotation for the procurement of **Repair of Electrical Wirings for Polillo Campus (Polillo)** to apply the sum of **Seventy Four Thousand and Five Hundred Seventy Three Pesos Only (₱74,573.00)** inclusive of VAT, being the **Approved Budget for the Contract (ABC)**, details as follows:

Qty.	Unit	ITEM/S DESCRIPTION
1	lot	Electrical Wirings repair for SLSU-Polillo old site - Phase I
		*see attached document for specification

1. The quotation must be submitted (can also be send thru email at the contact details listed below) or to the Office of the Procurement Office/Bids and Awards Committee, Southern Luzon State University, 2<sup>nd</sup> Flr. Hermano Puli Building, and shall be received by the Committee.

E-mail : [slsuprourement@slsu.edu.ph](mailto:slsuprourement@slsu.edu.ph)

2. The SLSU reserves the right to reject any or all quotations and/or proposals and waive any formalities/ informalities therein and to accept such bids it may consider as most advantageous to the agency and to the government. Southern Luzon State University SLSU neither assumes any obligation for whatsoever losses that may be incurred in the preparation of bids, nor does it guarantee that an award will be made.

  
**MARIDEL C. ZABELLA**  
Head, Procurement Office  
Southern Luzon State University  
Lucban, Quezon  
Tel. No.: (042)540-6519



PROJECT TITLE:	Relocation of Electrical Line for Phase I
PROJECT LOCATION:	SLSU-Polilio
OWNER:	SLSU
MODE OF IMPLEMENTATION:	by Contract
DURATION:	3 Working Day 3 Workers

SUMMARY						
ITEM	DESCRIPTION	TOTAL MATERIALS DIRECT COST	INDIRECT COST (OCM/VAT)	MATERIALS UNIT COST	LABOR & EQUIPMENT COST	TOTAL
I	Electrical Materials	-	-	-	-	-
		TOTAL ESTIMATED PROJECT COST				-



REPUBLIC OF THE PHILIPPINES  
SOUTHERN LUZON STATE UNIVERSITY  
PHYSICAL PLANT AND FACILITIES

PROJECT TITLE:	Relocation of Electrical Line for Phase I
PROJECT LOCATION:	SLSU-Palilio
OWNER:	SLSU
MODE OF IMPLEMENTATION:	by Contract
DURATION:	3 Working Day 3 Workers

**BILL OF MATERIALS**

ITEM	DESCRIPTION	Qty	Unit	Materials Direct Cost	Total Materials Direct Cost	Indirect Cost (VAT/OCM)	TOTAL UNIT COST
------	-------------	-----	------	--------------------------	--------------------------------	----------------------------	--------------------

**I. Electrical Materials**

1	THHN Wire 60.0 mm sq.	45	m				
2	60.0 mm sq. Terminal Lugs (Ring Type)	1	pcs				
3	40 mm sq. Service Entrance Cap	3	pcs				
4	40 mm sq. RSC Elbow (Long)	6	pcs				
5	40 mm sq. RSC Pipe x 3 meters	20	pcs				
6	40 mm sq. RSC GI Clamp	6	pcs				
7	40 mm sq. GI Coupling	2	pcs				
8	40 mm sq. U Bolt	4	pcs				

<b>SUB-TOTAL</b>				-	-	-	-
------------------	--	--	--	---	---	---	---





Republic of the Philippines  
Southern Luzon State University  
**PHYSICAL PLANT AND FACILITIES**



**Project:** Relocation of Electrical Line for Phase 1

**Location:** SLSU Polilio

**Implementation:** by Contract

**Duration:** 3 Working Day for 3 Workers

## **SCOPE OF WORKS**

### **I. Electrical Works**

- a. Rewiring and Relocation of Electrical Line for Phase 1 of SLSU Polilio using THHN 60mm<sup>2</sup> Copper Wire.

PREPARED BY:

**RONELITO O. SAN JOSE, PME**  
Head, Physical Plant and Facilities

REVIEWED BY:

**ENGR. MELVIN A. MAKIPAGAY**  
Director, Planning and Development Office  
(Infrastructure)

APPROVED BY:

**DR. FREDERICK T. VILLA**  
University President