



Republic of the Philippines
SOUTHERN LUZON STATE UNIVERSITY
Lucban, Quezon



REQUEST FOR QUOTATION

TILEWORKS FOR TWO NEW LICUP BLDG. IN SLSU ALABAT (PMO)

Purchase Request No. 2026-03-0958
Approved Budget for the Contract: ₱ 250,000.00

The Southern Luzon State University through the Bids and Awards Committee invites interested firms/supplier to submit quotation for the procurement of **Tileworks for Two New LICUP Bldg. in SLSU Alabat (PMO)** to apply the sum of **Two Hundred Fifty Thousand Pesos Only ₱ 250,000.00** inclusive of VAT, being the **Approved Budget for the Contract (ABC)**, details as follows:

Qty.	Unit	ITEM/S DESCRIPTION
1	lot	Tileworks for Two New LICUP Bldg. in SLSU Alabat

1. The quotation must be submitted (can also be sent thru email at the contact details listed below) or to the Office of the Procurement Office/Bids and Awards Committee, Southern Luzon State University, 2nd Flr. Hermano Puli Building, and shall be received by the Committee.

E-mail : slsuprocedurement@slsu.edu.ph

2. The SLSU reserves the right to reject any or all quotations and/or proposals and waive any formalities/ informalities therein and to accept such bids it may consider as most advantageous to the agency and to the government. Southern Luzon State University SLSU neither assumes any obligation for whatsoever losses that may be incurred in the preparation of bids, nor does it guarantee that an award will be made.


MARIDEL C. ZABELLA
Director, Procurement Office
Southern Luzon State University
Lucban, Quezon
Tel. No.: (042)540-6519

Republic of the Philippines
SOUTHERN LUZON STATE UNIVERSITY
Project Management Office
Lucban , Quezon

PROJECT TITLE : Tileworks for Two New Licup building in SLSU Alabat
PROJECT LOCATION: SLSU Alabat Campus, Alabat, Quezon
OWNER : Southern Luzon State University
ABC : P 250,000.00
PROJECT DURATION : 30 Calendar Days

SUMMARY

ITEM	DESCRIPTION	COST OF MATERIALS	COST OF LABOR AND EQUIPMENT	TOTAL
I	GENERAL REQUIREMENTS	-		
II	TILE WORKS			
TOTAL PROJECT COST P				

TOTAL PROJECT COST IN WORDS: _____

CONTRACTOR/BIDDER: _____



Republic of the Philippines
SOUTHERN LUZON STATE UNIVERSITY
Project Management Office
Lucban , Quezon

PROJECT TITLE : Tileworks for Two New Licup building in SLSU Alabat
PROJECT LOCATION: SLSU Alabat Campus, Alabat, Quezon
OWNER : Southern Luzon State University
MODE OF IMPLEMENTATION : by Contract
PROJECT DURATION : 30 Calendar Days

BILL OF MATERIALS

I. GENERAL REQUIREMENTS						
Quantity	Unit	Description	Direct Cost	Indirect Cost (VAT/OCM/PROFIT)	Unit Cost	Amount
1	lot	Mobilization/Demobilization				
1	lot	Project Identification & Signs, Tarpaulin				
Sub - Total						

II. TILE WORKS (Area: 83.00 Square Meters)						
Quantity	Unit	Description	Direct Cost	Indirect Cost (VAT/OCM/PROFIT)	Unit Cost	Amount
	pcs	60x60cm Ceramic Tiles Flooring (non skid)				
	kg	Tile Grout				
	bag	Cement				
	bag	Tile Adhesive				
	cu.m	Sand				
1	lot	Consumable (Nylon Strings, Tape, etc.)				
Sub - Total						



Republic of the Philippines
Southern Luzon State University
Project Management Office
Lucban, Quezon


PROJECT TITLE: Tileworks for Two New Licup Building in SLSU Alabat
PROJECT LOCATION: SLSU Alabar Campus, Alabat, Quezon
OWNER: Southern Luzon State University
PROJECT DURATION: 30 Calendar Days
SUBJECT: Minimum Technical Personnel and Equipment

MINIMUM TECHNICAL PERSONNEL AND EQUIPMENT

QUANTITY	MINIMUM TECHNICAL PERSONNEL
1	Foreman
1	Skilled Worker
2	Laborers

QUANTITY	MINIMUM EQUIPMENT
1 unit	Grinding machine


Prepared by:


ENGR. JOEL E. MORALES
Project Development Officer I

Reviewed by:


ENGR. MARK KEVIN A. MAKIPAGAY
Project Development Officer II

Recommending approval:


ENGR. MELVIN A. MAKIPAGAY
Director, Project Management Office

Approved by:


FREDERICK T. VILLA, DT
University President

Republic of the Philippines
Southern Luzon State University
Project Management Office
Lucban, Quezon

PROJECT TITLE: Tileworks for Two New Licup Building in SLSU Alabat

PROJECT LOCATION: SLSU Alabar Campus, Alabat, Quezon

OWNER: Southern Luzon State University

PROJECT DURATION: 30 Calendar Days

SUBJECT: Specification of materials and finishes

SPECIFICATION OF MATERIALS AND SCOPE OF WORKS

GENERAL

- All applicable provisions of the different divisions of the Specifications for each work shall apply for all items cited in this schedule.
- Discrepancy arising from this section of the Contract Documents must be brought to the attention of the Owner or representative Architect/Engineer whose decision shall be final.
- Materials deemed necessary to complete the works but not specifically mentioned in the Specification, Working, Drawing, or in the Contract Document shall be supplied and installed or applied in a workmanlike manner at prescribe or appropriate locations following the Standard Practice of Civil Engineering, National Building Code of the Philippines and Construction Procedures.
- All items with specified approved brand, manufacturer, supplier, fabricator, trademark and the like shall be strictly followed.
- The Contractor shall coordinate the work with the Project Management office to expedite the implementation of the project, most specially, during the milestones of the project.
- The Contractor shall supply all finishing accessories and furnishing fixtures as may be approved by the power or representative and shall be installed by the Contractor whenever required by the Owner or Representative.
- All works must be done within the timeline calendar days.

I. GENERAL REQUIREMENTS

Mobilization/Demobilization

- Mobilization shall include all activities and associated costs for transportation of Contractor's personnel, equipment, and operating supplies to the site; establishment of temporary field offices, and other necessary general facilities for the Contractor's operations at the site; premiums paid for performance and payment bonds, including co-insurance and re-insurance agreements as applicable.
- Demobilization shall include all activities and costs for transportation of personnel, equipment, and supplies not required or included in the contract from the site; including the disassembly, removal and the site cleanup of temporary offices and other facilities assembled on the site specifically for this contract.

Republic of the Philippines
Southern Luzon State University
Project Management Office
Lucban, Quezon

Project Billboards

- The one (1) Project Billboards shall be strategically placed within the site vicinity; (As provided on the General Guidelines and Legal Mandates of the Commission on Audit to promote good governance through transparency and accountability, notifications to the public and other forms of announcement and/or publicity for or otherwise relating to the Projects/Programs/Activities (PPA) shall be made at the least possible cost.) Hence, for infrastructure projects, one (1) tarpaulin signboards must be suitably framed for outdoor display at the project location, and shall be posted as the award has been made. The design and format of the tarpaulin as shown below shall have the following specifications, as per RA 9184 Requirements:


Tarpaulin: White
Resolution: 70 dpi
Font Size: Main Information – 3"
Sub Information – 1"
Font Color: Black

Contents: **CONSTRUCTION OF (Name of Project and Location)**
CONTRACTOR :
DATE STARTED :
CONTRACT COMPLETION DATE :
CONTACT COST :
IMPLEMENTING OFFICE/ CONTACT NO. :
SOURCES OF FUND :

II. Tile Works

- All works shall be done with high quality.
- Cleaning and proper preparation of slab shall be done to ensure well bonding of mortar and no air pockets trapped under.
- Sloping of tiles towards floor drain shall be kept under minimum.
- Supply and installation of 60x60cm (glazed) ceramic tiles on concrete sink.


Prepared by:


ENGR. JOELLE MORALES
Project Development Officer I

Reviewed by:




ENGR. MARK KEVIN A. MAKIPAGAY
Project Development Officer II

Recommending approval:


ENGR. MELVIN A. MAKIPAGAY
Director, Project Management Office

Approved by:


FREDERICK T. VILLA, DT
University President



ARCHITECTURAL ENGINEER	PROJECT TITLE TILEWORKS FOR TWO NEW LUCUP BUILDING IN SLSU ALABAT SLSU ALABAT CAMPUS, MALAYSIAN	DESIGNED BY ENGR. BELLE MARIE S. SIBAYAN	REVIEWED BY ENGR. MELVIN M. KIPAGAY	RECOMMENDED APPROVAL ENGR. MELVIN M. KIPAGAY	APPROVED BY DR. FREDERICK T. VILLA	SHEET CONTENTS	SHEET NO.
		PROJECT NO. SLSU/ALABAT/2024/001	DATE 15/05/2024	SCALE 1:100	DATE 15/05/2024		