

Republic of the Philippines SOUTHERN LUZON STATE UNIVERSITY Procurement Office Lucban, Quezon (042) 540-6519

NOTICE OF AWARD

May 29, 2023

F. JIMENEZ CONSTRUCTION AND SUPPLY Lucena City, Quezon

Dear Sir/Madame,

We are glad to inform you that the Procurement for GLASS WINDOW INSTALLATION AND REPAIR OF COMFORT ROOM (STUDENT ADMISSION OFFICE) with P.R. No. 2023-02-0356 is hereby awarded to you as the Bidder with the Lowest Calculated Responsive Quotation at a Contract Price equivalent to TWO HUNDRED FORTY-EIGHT THOUSAND EIGHT HUNDRED EIGHTY-EIGHT PESOS AND 88/100 ONLY (P 248,888.88).

You are therefore required, within ten (10) calendar days from the receipt of this Notice of Award, to formally enter into a contract with us.

Very truly yours

DORACIE B. ZOLETA-NANTES, PhD

University President

Conforme:

F. JIMENEX CONSTRUCTION AND SUPPLY

Date:

MAN 29 2023

Central Portal for Philippine Government Procurement Oppurtunities

Award Notice Abstract (Ref No.: 4212448)

Status: Updated

Reference Number:	National Road Baranagay Kulapi Lucban, Quezon Lucban Quezon, Region IV-A, Philippines ESTABLISHMENT OF BSRT SKILLS LABORATORY (CAM) Awardee: VFL BUILDERS Address: Blk 9 Lot 53 Macopa Avenue, Sta. Isabel Village Isabang, Lucena City Lucena City Contact Person: Riza Mae Alamillo Llaneta Designation: General manager		Award Type:
9593795			Award Notice
Control Number:			Contract Amount:
2023-03-0727			Php865,000.00
Bid Notice Title:			Award Date:
ESTABLISHMENT OF BSRT	Quezon, Region IV-A, Philippines		19-May-2023
SKILLS LABORATORY (CAM)	Line Item		Publish Date:
Approved Budget:	# Product/Service/Project Name	Budget	01-Sep-2023
Php990,000.00	ESTABLISHMENT OF BSRT SKILLS LABORATORY (CAM), 1 ESTABLISHMENT OF BSRT SKILLS LABORATORY (CAM),	Php990,000.00	Date Last Updated:
Procurement Mode:	72121103, 1, Lot		01-Sep-2023
Negotiated Procurement - Smal			Contract Number:
/alue Procurement (Sec. 53.9) Reason for Award : lowest calculated quotation		2023-05-0186	
Classification:			Proceed Date:
Civil Works			22-Aug-2023
Category:			Contract Effectivity Date:
Construction Projects			22-Aug-2023
Applicable Procurement			Contract End Date:
Rules:			06-Oct-2023
Implementing Rules and			Created By:
Regulations			SAMUEL TAGLE SACOPLA
Funding Source:	enterplate menteral elemen		Date Created:
Government of the Philippines	subus aschusic and the care this cannot a segment		19-May-2023
(GOP)			Approver:
Funding Instrument:			SAMUEL TAGLE SACOPLA
General Appropriations Act	3 3 4 1 4 1 7 3 H		View Documents:
Location:	HINDONED & MASSICITY (BOSTONIA LATELL &		4 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Quezon	the people were part of a company partnership		Tell red here
Contract Duration:	the same of the sa		With Herman
45 Day/s	to Thomas to a real and a second operation		
Contact Person:	the arterior activities on the Processing and 157 ASS		received control
SAMUEL SACOPLA			
Created By:			
SAMUEL SACOPLA			