

## Republic of the Philippines SOUTHERN LUZON STATE UNIVERSITY Procurement Office Lucban, Quezon (042) 540-6519

## **NOTICE OF AWARD**

May 29, 2023

F. JIMENEZ CONSTRUCTION AND SUPPLY Lucena City, Quezon

Dear Sir/Madame,

We are glad to inform you that the Procurement for GLASS WINDOW INSTALLATION AND REPAIR OF COMFORT ROOM (STUDENT ADMISSION OFFICE) with P.R. No. 2023-02-0356 is hereby awarded to you as the Bidder with the Lowest Calculated Responsive Quotation at a Contract Price equivalent to TWO HUNDRED FORTY-EIGHT THOUSAND EIGHT HUNDRED EIGHTY-EIGHT PESOS AND 88/100 ONLY (P 248,888.88).

You are therefore required, within ten (10) calendar days from the receipt of this Notice of Award, to formally enter into a contract with us.

Very truly yours

DORACIE B. ZOLETA-NANTES, PhD

University President

Conforme:

F. JIMENEX CONSTRUCTION AND SUPPLY

Date:

MAI 29 2023

Central Portal for Philippine Government Procurement Oppurtunities

Award Notice Abstract (Ref No.: 4212448)

Status: Updated

Reference Number:	National Road Baranagay Kulapi Lucban, Quezon Lucban Quezon, Region IV-A, Philippines ESTABLISHMENT OF BSRT SKILLS LABORATORY (CAM)  Awardee: Contact Person: VFL BUILDERS Riza Mae Alamillo Llaneta Address: Designation:		Award Type: Award Notice
Control Number:			Contract Amount:
2023-03-0727	Blk 9 Lot 53 Macopa Avenue, Sta. Isabel		Php865,000.00
Bid Notice Title:	Village Isabang, Lucena City Lucena City General manager Quezon, Region IV-A, Philippines		Award Date:
ESTABLISHMENT OF BSRT			19-May-2023
SKILLS LABORATORY (CAM)	Line Item		Publish Date:
Approved Budget:	# Product/Service/Project Name ESTABLISHMENT OF BSRT SKILLS LABORATORY (CAM),	Budget	01-Sep-2023
Php990,000.00	1 ESTABLISHMENT OF BSRT SKILLS LABORATORY (CAM),	Php990,000.00	Date Last Updated:
Procurement Mode:	72121103, 1, Lot		01-Sep-2023
Negotiated Procurement - Small	Reason for Award :		Contract Number:
/alue Procurement (Sec. 53.9)	lowest calculated quotation		2023-05-0186
Classification:	CHANGE STATE		Proceed Date:
Civil Works			22-Aug-2023
Category:			Contract Effectivity Date
Construction Projects			22-Aug-2023
Applicable Procurement			Contract End Date:
Rules:			06-Oct-2023
Implementing Rules and			Created By:
Regulations			SAMUEL TAGLE SACOPLA
Funding Source:	Stagest, July to Corngress of Agent and		Date Created:
Sovernment of the Philippines	mines remined, v. (in Applica) carendal days		19-May-2023
(GOP)			Approver:
Funding Instrument:			SAMUEL TAGLE SACOPLA
Seneral Appropriations Act	2 Aus Handel		View Documents:
ocation:	HICKORED & MINESON TROPPING HER		4
Quezon	the mental windings to some enterprise products		The Plant of the
Contract Duration:	AT HOUSE COURSE OF STREET WHEN THE WORLD WITH		De to memoria
45 Day/s	The Property Services and Services Services Services		
Contact Person:	the about smalled are foregramen in 614.		TARREST DUIS
SAMUEL SACOPLA			
Created By:			
SAMUEL SACOPLA			

