



Republic of the Philippines
SOUTHERN LUZON STATE UNIVERSITY
Lucban, Quezon

REQUEST FOR QUOTATION

PEST AND TERMITE CONTROL OF SCHOOL AND ACADEMIC BUILDING IN SLSU CAMPUS (PPF)

Purchase Request No. 2023-08-1728
Approved Budget for the Contract: ₱ 198,276.00

The Southern Luzon State University through the Bids and Awards Committee invites interested firms/supplier to submit quotation for the procurement of **Pest and Termite Control of School and Academic Building in SLSU Campus (PPF)** to apply the sum of **One Hundred Ninety-Eight Thousand and Two Hundred Seventy-Six Pesos Only (₱ 198,276.00)** inclusive of VAT, being the **Approved Budget for the Contract (ABC)**, details as follows:

Qty.	Unit	ITEM/S DESCRIPTION
1	lot	Pest &Termite Control and Academic Buildings in SLSU Campus

1. The quotation must be submitted (can also be send thru email at the contact details listed below) or to the Office of the Procurement Office/Bids and Awards Committee, Southern Luzon State University, 2nd Flr. Hermano Puli Building, and shall be received by the Committee.

E-mail : slsuprocedurement2021@gmail.com

2. The SLSU reserves the right to reject any or all quotations and/or proposals and waive any formalities/ informalities therein and to accept such bids it may consider as most advantageous to the agency and to the government. Southern Luzon State University SLSU neither assumes any obligation for whatsoever losses that may be incurred in the preparation of bids, nor does it guarantee that an award will be made.

Maridel C. Zaballa
OIC, Procurement office
Southern Luzon State University
Lucban, Quezon
Tel. No.: (042)540-6519

REPUBLIC OF THE PHILIPPINES
SOUTHERN LUZON STATE UNIVERSITY
PHYSICAL PLANT AND FACILITIES

PROJECT TITLE:	Pest & Termite Control of School and Academic Buildings in SLSU Campus
PROJECT LOCATION:	SLSU Main Campus & SLSU-Ayudi Campus
OWNER:	Southern Luzon State University
MODE OF IMPLEMENTATION:	by Contract
DURATION:	3 calendar days for 4 Pest & termite control workers

BILL OF MATERIALS

ITEM	DESCRIPTION	Qty	Unit	Direct Cost	Total Materials Cost
------	-------------	-----	------	-------------	----------------------

I. PEST & TERMITE CONTROL

1	College of Allied Medicine	1	lot		
2	College of Arts & Sciences	1	lot		
3	College of Administration, Business, Hospitality & Accountancy	1	lot		
4	College of Teacher Education	1	lot		
5	College of Industrial Technology	1	lot		
6	College of Engineering	1	lot		
7	College of Agriculture	1	lot		
8	Gomburza Building	1	lot		
9	Administration Building	1	lot		
10	MIS-ICT Building	1	lot		
11	SLSU Library	1	lot		
12	Gymnasium	1	lot		
13	Laboratory High School	1	lot		
14	Juan Luna, S& T and Senior High School Bldg	1	lot		
SUB-TOTAL					-



REPUBLIC OF THE PHILIPPINES
SOUTHERN LUZON STATE UNIVERSITY
PHYSICAL PLANT AND FACILITIES



PROJECT TITLE:	Pest & Termite Control of School and Academic Buildings in SLSU Campus
PROJECT LOCATION:	SLSU Main Campus & SLSU-Ayudi Campus
OWNER:	Southern Luzon State University
MODE OF IMPLEMENTATION:	by Contract
DURATION:	3 calendar days for 4 Pest & termite control workers

SUMMARY

ITEM	DESCRIPTION	MATERIALS COST	LABOR AND EQUIPMENT COST	TOTAL COST
1	Pest & Termite Control	-	-	-
<i>TOTAL ESTIMATED DIRECT COST</i>				-
<i>OVERHEAD, CONTINGENCIES AND MISC. (OCM)</i>				-
<i>CONTRACTOR'S PROFIT</i>				-
<i>VALUE ADDED TAX (VAT)</i>				-
<i>TOTAL ESTIMATED PROJECT COST</i>				-



Republic of the Philippines
Southern Luzon State University
PHYSICAL PLANT AND FACILITIES



Project: Pest & Termite Control of Schhols and Academic Bldg in SLSU
Location: SLSU-Main Campus & SLSU-Ayuti Campus, Lucban, Quezon
Implementation: by Contract
Duration: 3 calendar days for 4 Pest Termite Control workers

SCOPE OF WORKS

I. **Pest & Termite Control**

- a. Contractor must provide 4 workers or more to finish the project within 4 calendar days or less.
- b. School Buildings and offices mentioned on the purchase order are subjected for Pest & Termite Control
- c. Aside from Termite Control, other pests such as snakes, mice and such are also included in the Contract.

PREPARED BY:

RONELITO O. SAN JOSE, PME
Head, Physical Plant and Facilities

REVIEWED BY:

ENGR. MELVIN A. MAKIPAGAY
Director, Planning and Development Office
(Infrastructure)

RECOMMENDING APPROVAL:

DR. FREDERICK T. VILLA
VP, Administration and Financial Affairs

APPROVED BY:

DR. DORACIE B. ZOLETA-NANTES
University President