



Republic of the Philippines
SOUTHERN LUZON STATE UNIVERSITY
Lucban, Quezon

REQUEST FOR QUOTATION

IMPROVEMENT OF SPORTS OFFICE AT THE SIDE OF GYMNASIUM, SLSU MAIN (OSAS-SDP)

Purchase Request No. 2023-08-1827
Approved Budget for the Contract: ₱ 60,202.50

The Southern Luzon State University through the Bids and Awards Committee invites interested firms/supplier to submit quotation for the procurement for **Improvement of Sports Office at the Side of Gymnasium, SLSU Main (OSAS-SDP)** to apply the sum of **Sixty Thousand and Two Hundred Two Pesos and 50/100 Only (₱ 60,202.50)** inclusive of VAT, being the **Approved Budget for the Contract (ABC)**, details as follows:

Qty.	Unit	ITEM/S DESCRIPTION
1	lot	Improvement of Sports Office at the side of Gymnasium, SLSU Main

1. The quotation must be submitted (can also be send thru email at the contact details listed below) or to the Office of the Procurement Office/Bids and Awards Committee, Southern Luzon State University, 2nd Flr. Hermano Puli Building, and shall be received by the Committee.

E-mail : slsuprocedurement2021@gmail.com

2. The SLSU reserves the right to reject any or all quotations and/or proposals and waive any formalities/ informalities therein and to accept such bids it may consider as most advantageous to the agency and to the government. Southern Luzon State University SLSU neither assumes any obligation for whatsoever losses that may be incurred in the preparation of bids, nor does it guarantee that an award will be made.

Maridel C. Zabella
OIC, Procurement office
Southern Luzon State University
Lucban, Quezon
Tel. No.: (042)540-6519

REPUBLIC OF THE PHILIPPINES
SOUTHERN LUZON STATE UNIVERSITY
PHYSICAL PLANT AND FACILITIES

PROJECT TITLE:	Improvement of Sports Office at the side of Gymnasium, SLSU Main
PROJECT LOCATION:	SLSU-Main
OWNER:	SLSU
MODE OF IMPLEMENTATION:	by Administration / by Contract
DURATION:	15 working days for 3 tile setters, 2 aluminum installers

SUMMARY						
ITEM	DESCRIPTION	MATERIALS DIRECT COST	INDIRECT COST (OCM/VAT)	MATERIALS UNIT COST	LABOR & EQUIPMENT COST	TOTAL
I	Tiling Works	-	-	-	-	-
II	Windows	-	-	-	-	-
		TOTAL ESTIMATED PROJECT COST				-



REPUBLIC OF THE PHILIPPINES
SOUTHERN LUZON STATE UNIVERSITY
PHYSICAL PLANT AND FACILITIES

PROJECT TITLE:	Improvement of Sports Office at the side of Gymnasium, SLSU Main
PROJECT LOCATION:	SLSU-Main
OWNER:	SLSU
MODE OF IMPLEMENTATION:	by Administration / by Contract
DURATION:	15 working days for 3 tile setters, 2 aluminum installers

BILL OF MATERIALS

ITEM	DESCRIPTION	Qty	Unit	Materials Direct Cost	Total Materials Direct Cost	Indirect Cost (VAT/OCM)	TOTAL UNIT COST
------	-------------	-----	------	-----------------------	-----------------------------	-------------------------	-----------------

I. Tiling Works

1	Granolithic 60cmx60cm Floor Tiles (White)	120	pcs				
4	Tile Adhesive	3	bags				
5	Tile Grout (2kg) verify color	2	bags				
6	Portland Cement	3	bags				
7	Vibro Sand	6	bags				
8	Cutting Disc 4"	3	pcs				
9	Aluminum White Tile Trim (Round Corner - Arc) 2.4m	3	pcs				
SUB-TOTAL				-	-	-	-

III. Windows

1	Supply, Installation and Fabrication of Aluminum Powder Coated White Frame Sliding Window (82 1/4" by 58 11/16") with 6mm 1pk Clear Glass (See attached drawing for details)	2	set				
SUB-TOTAL				-	-	-	-



Project: Improvement of Sports Office at the side of Gymnasium, SLSU Main

Location: SLSU Lucban

Implementation: by Administration / by Contract

Duration: 15 working days for 3 tile setters, 2 aluminum installers

SCOPE OF WORKS

I. Tiling Works

- Supply of materials for tiling works as stated on the bill of materials *(by Contract)*
- Installation of Tiles *(by Administration)*

II. Windows *(by Contract)*

- Dismantling of the old window installed at the Sports Room Office (2 sets)
- Fabrication of window as stated on the drawing plan.
- Installation of the New Window
- To be done within 5 working days with 2 workers

PREPARED BY:

RONELITO O. SAN JOSE, PME
Head, Physical Plant and Facilities

RECOMMENDING APPROVAL:


DR. FREDERICK T. VILLA
VP, Administration and Financial Affairs

REVIEWED BY:

ENGR. MELVIN A. MAKIPAGAY
Director, Planning and Development Office
(Infrastructure)

APPROVED BY:

DR. DORACIE B. ZOLETA-NANTES
University President



4-PANEL SLIDING WINDOW w/ POWDER
 COATED ALUMINUM WHITE FRAME (2"X4") WITH
 FIXED GLASS AT THE TOP
 CLEAR GLASS (6MM THK)
 COMPLETE WITH ACCESSORIES
 2 SETS

PROJECT TITLE	Improvement of Sports Office at the side of Gymnasium, SISU Main	PREPARED BY	REVIEWED BY	RECOMMENDING APPROVAL	APPROVED BY	SHEET CONTENTS
KNOWN: ISLAMIC BOARDING SCHOOL KUALA LUMPUR, GELANG PATAH		ENGR. RONALDO O. SAN JOSE HEAD ARCHITECT	ENGR. WESLEY A. MAMPAGAY ARCHITECT	FREDERICK T. VILLA, DIT VP, ADMINISTRATION	DONALDE B. SOLERANANES, PHD UNIVERSITY RESEARCHER	