



Republic of the Philippines
SOUTHERN LUZON STATE UNIVERSITY
Lucban, Quezon



REQUEST FOR QUOTATION

REPAIR, INSTALLATION AND TAPPING OF WIRES FOR ENERGIZING PNS BUILDING (COM-LUCENA)

Purchase Request No. 2025-06-1723

Approved Budget for the Contract: ₱ 240,758.44

The Southern Luzon State University through the Bids and Awards Committee invites interested firms/supplier to submit quotation for the procurement of **Repair, Installation and Tapping of Wires for Energizing PNS Building (COM-Lucena)** to apply the sum of **Two Hundred Forty Thousand Seven Hundred Fifty-Eight Pesos and Forty-Four Centavos Only (₱ 240,758.44)** inclusive of VAT, being the **Approved Budget for the Contract (ABC)**, details as follows:

Qty.	Unit	ITEM/S DESCRIPTION
1	lot	Repair, Installation and Tapping of Wires for Energizing PNS Building

1. The quotation-n must be submitted (can also be send thru email at the contact details listed below) or to the Office of the Procurement Office/Bids and Awards Committee, Southern Luzon State University, 2nd Flr. Hermano Puli Building, and shall be received by the Committee.

E-mail : slsuprocedurement@slsu.edu.ph

2. The SLSU reserves the right to reject any or all quotations and/or proposals and waive any formalities/ informalities therein and to accept such bids it may consider as most advantageous to the agency and to the government. Southern Luzon State University SLSU neither assumes any obligation for whatsoever losses that may be incurred in the preparation of bids, nor does it guarantee that an award will be made.


MARIDEL C. ZABELLA
Director, Procurement Office
Southern Luzon State University
Lucban, Quezon
Tel. No.: (042)540-6519

Republic of the Philippines
SOUTHERN LUZON STATE UNIVERSITY
Project Management Office
Lucban, Quezon

PROJECT TITLE : REPAIR, INSTALLATION AND TAPPING OF WIRES FOR ENERGIZING PNS BUILDING

PROJECT LOCATION: SLSU Lucena Campus, Lucena, Quezon

OWNER : Southern Luzon State University

MODE OF IMPLEMENTATION : By Contract

ABC : P 0.00

PROJECT DURATION : 5 Calendar Days

SUMMARY

ITEM	DESCRIPTION	COST OF MATERIALS	COST OF LABOR AND EQUIPMENT	TOTAL
I	Electrical Works			
		TOTAL ESTIMATED DIRECT COST		P
		OVERHEAD, CONTINGENCIES & MISC.(OCM)		P
	INDIRECT COST	CONTRACTOR'S PROFIT		P
		VALUE ADDED TAX (VAT)		P
		TOTAL PROJECT COST		P

TOTAL PROJECT COST IN WORDS: _____

CONTRACTOR/BIDDER: _____



Republic of the Philippines
SOUTHERN LUZON STATE UNIVERSITY
Project Management Office
Lucban, Quezon

PROJECT TITLE : REPAIR, INSTALLATION AND TAPPING OF WIRES FOR ENERGIZING PNS BUILDING
PROJECT LOCATION: SLSU Lucena Campus, Lucena, Quezon
OWNER : Southern Luzon State University
MODE OF IMPLEMENTATION : by Contract
PROJECT DURATION : 5 DAYS

BILL OF MATERIALS

I. Electrical Works				
Quantity	Unit	Description	Unit Cost	Total Cost
	pcs	3" dia Weather Head Cap		
	pcs	U Bolt 3" dia (Clamp)		
	pcs	3" dia PVC Pipes, 3m		
	pcs	Solderless Connector 250sq mm		
	pcs	Electrical Tape		
	lm	THHN Wire 60 sq. mm		
	lm	THHN Wire 50 sq. mm		
Sub - Total			P	



Republic of the Philippines
Southern Luzon State University
Project Management office
Lucban, Quezon

PROJECT TITLE: REPAIR, INSTALLATION AND TAPPING OF WIRES FOR ENERGIZING PNS BUILDING
PROJECT LOCATION: SLSU Lucena Campus, Lucena, Quezon
OWNER: Southern Luzon State University
PROJECT DURATION: 5 days
SUBJECT: Scope of works

SCOPE OF WORKS

I. ELECTRICAL WORKS

- All electrical works shall provide all materials and equipment and perform all the works necessary for the complete execution of the electrical system shown on the electrical drawings with the reference to the general construction drawings as herein specified, or both except as otherwise excluding the generality of the foregoing, shall include but not limited to the following principal items of the works.
- All works shall be in accordance with the governing codes and regulations of the latest edition of the Philippine Electrical Code, with the rules and regulations of the National and Local Authorities concerned in enforcement of electrical laws and ordinance and with the rules and regulation of the utility companies concerned.
- Supply and Installation of electrical wire and cable.
- Supply and Installation of electrical pipe line.
- Tapping of PNS building distribution panel to Feeder Line
- The Contractor shall coordinate the work with the Project Management office to expedite the implementation of the project, most specially, during the milestones of the project.
- The Contractor shall supply all finishing accessories and furnishing fixtures as may be approved by the power or representative and shall be installed by the Contractor whenever required by the Owner or Representative.
- All works must be done within the timeline calendar days given except for Sundays and Holidays.
- Testing and Commissioning