



Republic of the Philippines
SOUTHERN LUZON STATE UNIVERSITY
Lucban, Quezon



REQUEST FOR QUOTATION

HANGING CABINET (OSAS-GUIDANCE)

Purchase Request No. 2025-06-1745

Approved Budget for the Contract: ₱ 65,000.00

The Southern Luzon State University through the Bids and Awards Committee invites interested firms/supplier to submit quotation for the procurement of **Hanging Cabinet (OSAS-Guidance)** to apply the sum of **Sixty-Five Thousand Pesos Only (₱ 65,000.00)** inclusive of VAT, being the **Approved Budget for the Contract (ABC)**, details as follows:

Qty.	Unit	ITEM/S DESCRIPTION
1	unit	Hanging Cabinet

1. The quotation-n must be submitted (can also be send thru email at the contact details listed below) or to the Office of the Procurement Office/Bids and Awards Committee, Southern Luzon State University, 2nd Flr. Hermano Puli Building, and shall be received by the Committee.

E-mail : slsuprocedurement@slsu.edu.ph

2. The SLSU reserves the right to reject any or all quotations and/or proposals and waive any formalities/ informalities therein and to accept such bids it may consider as most advantageous to the agency and to the government. Southern Luzon State University SLSU neither assumes any obligation for whatsoever losses that may be incurred in the preparation of bids, nor does it guarantee that an award will be made.


MARIDEL C. ZABELLA
Director, Procurement Office
Southern Luzon State University
Lucban, Quezon
Tel. No.: (042)540-6519



AFA-PRC-1.02 F2, REV. 4



REPUBLIC OF THE PHILIPPINES
SOUTHERN LUZON STATE UNIVERSITY
GENERAL SERVICES OFFICE

PROJECT TITLE:	Supply, Fabrication and Installation of Aluminum Hanging Cabinet			
PROJECT LOCATION:	Guidance and Testing Center Office, CABHA Bldg 2nd Floor, SLSU Main			
OWNER:	Southern Luzon State University			
MODE OF IMPLEMENTATION:	by Contract			
DURATION:	15 calendar days for 2 Aluminum Installers			
SUMMARY				
ITEM	DESCRIPTION	MATERIALS COST	LABOR AND EQUIPMENT COST	TOTAL COST
I	Hanging Cabinet	-	-	-
TOTAL ESTIMATED DIRECT COST				-
OVERHEAD, CONTINGENCIES AND MISC. (OCM)				
CONTRACTOR'S PROFIT				
VALUE ADDED TAX (VAT)				
TOTAL ESTIMATED PROJECT COST				

[Handwritten signature]

REPUBLIC OF THE PHILIPPINES
SOUTHERN LUZON STATE UNIVERSITY
GENERAL SERVICES OFFICE

PROJECT TITLE:	Supply, Fabrication and Installation of Aluminum Hanging Cabinet
PROJECT LOCATION:	Guidance and Testing Center Office, CABHA Bldg 2nd Floor, SLSU Main
OWNER:	Southern Luzon State University
MODE OF IMPLEMENTATION:	by Contract
DURATION:	15 calendar days for 2 Aluminum Installers

BILL OF MATERIALS

ITEM	DESCRIPTION	Qty	Unit	Direct Cost	Total Materials Cost
------	-------------	-----	------	-------------	----------------------

I. Hanging Cabinet

1	Fabrication & Installation of Aluminum Hanging Cabinet with Aluminum Frame Powder Coated White(Clear Glass) including complete accessories (4Panel) (See Plan Attachment for Details)	1	set		
---	--	---	-----	--	--

SUB-TOTAL

-



Republic of the Philippines
Southern Luzon State University
GENERAL SERVICES OFFICE

Project: Supply, Fabrication, and Installation of Aluminum Hanging Cabinet

Location: Guidance and Testing Center Office, CABHA Bldg, SLSU Main

Implementation: by Contract

Duration: 15 Calendar Days for 2 Aluminum Installers

SCOPE OF WORKS

I. Hanging Cabinet

- Fabrication & Installation of Aluminum Hanging Cabinet with Aluminum Frame Powder Coated White (Clear Glass) including complete accessories (4Panel)
- Materials are subject for approval before installation

PREPARED BY:

RONELITO O. SAN JOSE, PME
Director, General Services Office

RECOMMENDING APPROVAL:

DR. ARVIN N. NATIVIDAD
VP, Administrative and Financial Affairs

APPROVED BY:

DR. FREDERICK T. VILLA
University President

