



Republic of the Philippines
SOUTHERN LUZON STATE UNIVERSITY
Lucban, Quezon



REQUEST FOR QUOTATION

REPLACEMENT OF DOORS AND WINDOWS FOR LABORATORY SCHOOL (LAB SCHOOL)

Purchase Request No. 2025-10-2864

Approved Budget for the Contract: ₱ 250,000.00

The Southern Luzon State University through the Bids and Awards Committee invites interested firms/supplier to submit quotation for the procurement of **Replacement of Doors and Windows for Laboratory School (Lab School)** to apply the sum of **Two Hundred Fifty Thousand Pesos Only (₱ 250,000.00)** inclusive of VAT, being the **Approved Budget for the Contract (ABC)**, details as follows:

Qty.	Unit	ITEM/S DESCRIPTION
1	lot	Replacement of doors and windows - Laboratory School

1. The quotation-n must be submitted (can also be send thru email at the contact details listed below) or to the Office of the Procurement Office/Bids and Awards Committee, Southern Luzon State University, 2nd Flr. Hermano Puli Building, and shall be received by the Committee.

E-mail : slsuprocmement@slsu.edu.ph

2. The SLSU reserves the right to reject any or all quotations and/or proposals and waive any formalities/ informalities therein and to accept such bids it may consider as most advantageous to the agency and to the government. Southern Luzon State University SLSU neither assumes any obligation for whatsoever losses that may be incurred in the preparation of bids, nor does it guarantee that an award will be made.


MARIDEL C. ZABELLA
Director, Procurement Office
Southern Luzon State University
Lucban, Quezon
Tel. No.: (042)540-6519

**TIN No.:**



REPUBLIC OF THE PHILIPPINES
SOUTHERN LUZON STATE UNIVERSITY
GENERAL SERVICES OFFICE

PROJECT TITLE:	Replacement of Doors and Windows for CTE-Laboratory School
PROJECT LOCATION:	CTE-LS, SLSU Main Campus Lucban, Quezon
OWNER:	Southern Luzon State University
MODE OF IMPLEMENTATION:	by Contract
DURATION:	30 calendar days for 5 workers

SUMMARY				
ITEM	DESCRIPTION	MATERIALS COST	LABOR COST	TOTAL COST
I	Demolition			
II	Glass and Aluminum Works	-	-	-
TOTAL ESTIMATED DIRECT COST				-
OVERHEAD, CONTINGENCIES AND MISC. (OCM)				-
CONTRACTOR'S PROFIT				
VALUE ADDED TAX (VAT)				-
TOTAL ESTIMATED PROJECT COST				-

A handwritten signature in black ink, consisting of a stylized 'A' or 'V' shape with a horizontal line extending to the right.

REPUBLIC OF THE PHILIPPINES
SOUTHERN LUZON STATE UNIVERSITY
GENERAL SERVICES OFFICE

PROJECT TITLE:	Replacement of Doors and Windows for CTE-Laboratory School
PROJECT LOCATION:	CTE-LS, SLSU Main Campus Lucban, Quezon
OWNER:	Southern Luzon State University
MODE OF IMPLEMENTATION:	by Contract
DURATION:	30 calendar days for 5 workers

BILL OF MATERIALS


ITEM	DESCRIPTION	Qty	Unit	Direct Cost	Total Materials Cost
------	-------------	-----	------	-------------	----------------------

I. Demolition Works

1	Portland Cement	3	bags		
2	Vibro Sand (Binistay)	5	bags		
3	Consumables	1	lot		
SUB-TOTAL					-

II. Aluminum Works

1	Powder Coated Aluminum White Framed Sliding Door with 6mm thk clear glass and frosted sticker (complete with accessories) (See Attached drawing for Details)	2	sets		
2	Powder Coated Aluminum White Framed Sliding Door with 6mm thk clear glass (complete with accessories) (See Attached drawing for Details)	2	sets		
3	Jalouplus Window with Awning Window (Powder Coated White Framed Aluminum) (See Attached drawing for Details)	1	set		
4	Jalouplus Window (Powder Coated White Framed Aluminum) (See Attached drawing for Details)	4	sets		
SUB-TOTAL					



Republic of the Philippines
Southern Luzon State University
GENERAL SERVICES OFFICE

Project: Replacement of Doors and Windows for CTE-Laboratory School

Location: CTE-LS, SLSU Main Campus Lucban, Quezon

Implementation: by Contract

Duration: 30 Calendar Days for 5 workers

SCOPE OF WORKS

I. Demolition

- This activity includes removal of existing doors and door jambs

II. Glass and Aluminum Works

- Fabrication and Installation of aluminum door, awning window and jalouplus window as stated on the bill of materials.
- See attachment for reference, measurement and schedule
- Materials are subjected for approval before installation

PREPARED BY:


RONELITO O. SAN JOSE, PMEN
Director, General Services Office

RECOMMENDING APPROVAL:



DR. ARVIN N. NARIVIDAD
VP, Administrative and Financial Affairs


APPROVED BY:

DR. FREDERICK T. VILLA
University President



MEASUREMENT ARE IN MILLIMETERS
GRADE 8 - VEGA


	PROJECT TITLE REPAIR AND MAINTENANCE AT CTE- LABORATORY SCHOOL ADDRESS: 1401 MAIN CAMPUS, LUCENA, DAVAO	PREPARED BY:  ENGR. ROMEO D. O. SAN JUAN DIRECTOR, CIVIL ENGINEERING OFFICE	RECOMMENDING APPROVAL  DR. ARVIN A. CATINDIG VP, ADMINISTRATION AND FINANCIAL AFFAIRS	APPROVED BY: FREDERICK T. VILLA, DIT UNIVERSITY PRESIDENT	ALUMNA NAME FOR 3
--	---	--	---	---	----------------------



MEASUREMENT ARE IN MILLIMETERS


SPORTS ROOM

	PROJECT TITLE REPAIR AND MAINTENANCE AT CTE- LABORATORY SCHOOL ADDRESS: 1521 MAIN CAMPUS LUDOWI, CALZON		PREPARED BY: ENGR. ROLANDO O. SAN JOSE DIRECTOR, CTE- LABORATORY	RECOMMENDING APPROVAL DR. ARMANDO N. NATIVIDAD VP. COLLEGE AND FINANCIAL AFFAIRS	APPROVED BY: FREDERICK T. VILLA, DIT UNIVERSITY PRESIDENT	ALUMNI NAME DOB 3
--	---	--	--	--	---	----------------------




MEASUREMENT ARE IN MILLIMETERS
SSLG OFFICE

PROJECT TITLE	REPAIR AND MAINTENANCE AT CTE- LABORATORY SCHOOL	PREPARED BY:	ENGR. ROLANDO O. SAN JOSE DIRECTOR, DESIGN SERVICES UNIT	RECOMMENDING APPROVAL:	DR. ARNOLD KATYDAD VP, ADMINISTRATION AND FINANCIAL AFFAIRS	APPROVED BY:	FREDERICK T. VILLA, DIT UNIVERSITY PRESIDENT	ALUMINUM JALOUSIE FRAME	2
ADDRESS: ELIZABETH CAMPUS, LAGUNA, QUEZON									



MEASUREMENT ARE IN MILLIMETERS

PROJECT TITLE REPAIR AND MAINTENANCE AT CTE- LABORATORY SCHOOL	PREPARED BY: ENGR. RONELITO O. SAN JOSE DIRECTOR, SPECIAL SERVICES OFFICE	RECOMMENDING APPROVAL DR. ARSEN N. KATMIDAD V.P. ADMINSTRATIVE AND FINANCIAL AFFAIRS	APPROVED BY: FREDERICK T. VILLA, DIT UNIVERSITY PRESIDENT	ALUMINUM FRAME DOOR
				1



MEASUREMENT ARE IN MILLIMETERS

PROJECT TITLE	REPAIR AND MAINTENANCE AT CTE- LABORATORY SCHOOL	APPROVED BY:	RECOMMENDING APPROVAL	APPROVED BY:	FEDERAL AID YEAR	5
ADDED: 2021 BALT CAMPUS, LOCAL 2023		PREPARED BY:	ENGR. RONELITO O. SAN JOSE DIGITAL DESIGN OFFICE			